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48 CFR Ch. 1 (10–1–13 Edition) 22.101–3 

of Government contracts. Contracting 
officers shall impress upon contractors 
that each contractor shall be held ac-
countable for reasonably avoidable 
delays. Standard contract clauses deal-
ing with default, excusable delays, etc., 
do not relieve contractors or sub-
contractors from the responsibility for 
delays that are within the contractors’ 
or their subcontractors’ control. A 
delay caused by a strike that the con-
tractor or subcontractor could not rea-
sonably prevent can be excused; how-
ever, it cannot be excused beyond the 
point at which a reasonably diligent 
contractor or subcontractor could have 
acted to end the strike by actions such 
as— 

(1) Filing a charge with the National 
Labor Relations Board to permit the 
Board to seek injunctive relief in 
court. 

(2) Using other available Government 
procedures. 

(3) Using private boards or organiza-
tions to settle disputes. 

(c) Strikes normally result in chang-
ing patterns of cost incurrence and 
therefore may have an impact on the 
allowability of costs for cost-reim-
bursement contracts or for recognition 
of costs in pricing fixed-price con-
tracts. Certain costs may increase be-
cause of strikes; e.g., guard services 
and attorney’s fees. Other costs in-
curred during a strike may not fluc-
tuate (e.g., fixed costs such as rent and 
depreciation), but because of reduced 
production, their proportion of the unit 
cost of items produced increases. All 
costs incurred during strikes shall be 
carefully examined to ensure recogni-
tion of only those costs necessary for 
performing the contract in accordance 
with the Government’s essential inter-
est. 

(d) If during a labor dispute, the in-
spectors’ safety is not endangered, the 
normal functions of inspection at the 
plant of a Government contractor shall 
be continued without regard to the ex-
istence of a labor dispute, strike, or 
picket line. 

[48 FR 42258, Sept. 19, 1983, as amended at 68 
FR 43866, July 24, 2003] 

22.101–3 Reporting labor disputes. 
The office administering the contract 

shall report, in accordance with agency 

procedures, any potential or actual 
labor disputes that may interfere with 
performing any contracts under its 
cognizance. If a contract contains the 
clause at 52.222–1, Notice to the Gov-
ernment of Labor Disputes, the con-
tractor also must report any actual or 
potential dispute that may delay con-
tract performance. 

22.101–4 Removal of items from con-
tractors’ facilities affected by work 
stoppages. 

(a) Items shall be removed from con-
tractors’ facilities affected by work 
stoppages in accordance with agency 
procedures. Agency procedures should 
allow for the following: 

(1) Determine whether removal of 
items is in the Government’s interest. 
Normally the determining factor is the 
critical needs of an agency program. 

(2) Attempt to arrange with the con-
tractor and the union representative 
involved their approval of the shipment 
of urgently required items. 

(3) Obtain appropriate approvals from 
within the agency. 

(4) Determine who will remove the 
items from the plant(s) involved. 

(b) Avoid the use or appearance of 
force and prevent incidents that might 
detrimentally affect labor-manage-
ment relations. 

(c) When two or more agencies’ re-
quirements are or may become in-
volved in the removal of items, the 
contract administration office shall en-
sure that the necessary coordination is 
accomplished. 

22.102 Federal and State labor re-
quirements. 

22.102–1 Policy. 
Agencies shall cooperate, and encour-

age contractors to cooperate with Fed-
eral and State agencies responsible for 
enforcing labor requirements such as— 

(a) Safety; 
(b) Health and sanitation; 
(c) Maximum hours and minimum 

wages; 
(d) Equal employment opportunity; 
(e) Child and convict labor; 
(f) Age discrimination; 
(g) Disabled and Vietnam veteran 

employment; 
(h) Employment of the handicapped; 

and 
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